

PROPOSAL

Website Redesign Centerville-Washington Park District



RFP response · Due October 12, 2026

Clarke Design Studio

Ryan Clarke · ryan@clarkedesignstudio.com

clarkedesignstudio.com

September 19, 2026

Live site: <https://centerville-park.pages.dev/>

This proposal covers launching the CWPDP site already live at **centerville-park.pages.dev** — mobile-first parks, programs, events, RecDesk registration, field status, Google Translate, and WCAG 2.1 AA structure — by pointing **cwpdp.org** to Cloudflare Pages.

1. Approach

CWPDP needs a mobile-first site that makes parks, programs, events, and fields easy to find, connects to RecDesk, meets WCAG 2.1 AA, and stays maintainable. That site is built and running. Remaining work is content sync, DNS cutover, and ongoing updates under retainer.

- Home, Find a Park, all 51 parks, Programs, Events, Shelters, Fields
- Live RecDesk embeds and park-filtered program lists
- Foundation section, footer Translate (39 languages), Accessibility page
- CWPDP brand fonts (Domine + Montserrat) and slogan

2. Vendor questions

1. Three biggest opportunities

Mobile-first discovery (over 60% of traffic is mobile). Keep RecDesk as the single source for programs so staff do not re-enter listings. Ship clear writing and WCAG 2.1 AA structure as the default.

2. What we would retain

Slogan and voice, Domine/Montserrat, Find a Park, fields, events, shelters, major parks, RecDesk, Google Translate, RainoutLine, Foundation identity, and the community / nature / neighborhood park types.

3. RecDesk integration

RecDesk stays the system of record. The site embeds live lists, links to registration, and uses a Cloudflare Function to filter programs by park when needed. Catalog data is not duplicated into a second CMS.

4. CMS recommendation

No WordPress rebuild on day one. The studio publishes updates under the monthly retainer. Optional later: a simple staff admin (Decap or similar) so district staff can edit news, alerts, and short page copy without touching code — setup ~\$1,000.

5. WCAG 2.1 AA

Built with skip links, focus styles, landmarks, contrast, and an Accessibility statement. axe-core shows 0 violations on District-controlled UI. RecDesk and Google Translate are documented third-party limits. Keyboard and screen-reader checks before cutover; fixes under retainer through the April 2028 deadline.

6. SEO during migration

robots.txt, sitemap, stable URL patterns, titles and Open Graph tags, JSON-LD, and a 301 redirect map from WordPress URLs at DNS cutover.

7. Information architecture

Primary nav: Find a Park, Programs, Events, Fields, Shelters, About, plus Foundation. Home leads with brand, then parks, events, and news. One park page template for all 51 parks.

8. CWPD staff responsibilities

Approve copy and photos; manage RecDesk and RainoutLine; approve DNS timing; name one marketing contact for retainer requests. No developer workflow required for launch.

9. Ongoing technical resources

Cloudflare Pages, the \$200/month retainer, existing RecDesk, and Google Translate. No DataYard WordPress stack required for this path.

3. Timeline

Immediate cutover — design and build are done. Target: live on cwpd.org in about **2–3 weeks** after notice to proceed.

Stage	When	Work
Design & build	Done	Live on Cloudflare Pages
Content sync	Week 1	Final copy, photos, news, alerts
AA & QA	Week 1–2	Accessibility pass; RecDesk / fields check
Launch	Week 2–3	DNS to Cloudflare Pages; redirects
Support	Ongoing	Monthly retainer

4. Investment

Launch package — \$2,000

- Content sync, DNS cutover, 301 redirects
- Pre-launch WCAG 2.1 AA check (District-controlled UI)
- RecDesk and field-status production check
- Staff handoff; 30 days hypercare after go-live

Monthly retainer — \$200 / month

- Up to 2 hours / month for content updates and small fixes
- Security / dependency updates; uptime checks
- Email support on business days; larger work quoted separately

Optional CMS setup — \$1,000

Simple staff admin for news, alerts, and short page copy — not a full WordPress rebuild.

Item	Amount
Launch package	\$2,000
Monthly retainer	\$200 / month
Optional CMS setup	\$1,000

Fees in USD; valid 90 days. CWPDP owns delivered content, design files, and custom code.

5. Hosting & security

Move from DataYard WordPress to **Cloudflare Pages**. Domain stays cwpd.org.

Topic	Approach
Stack	Static Next.js export + Cloudflare Pages Functions
SSL / CDN	HTTPS and global edge via Cloudflare
Backups	Git is source of truth; deploy history for rollback
Security	No WordPress plugins; dependency updates under retainer
Outages	Business-day response; critical DNS issues same day when notified

6. Team, sample & terms

Ryan Clarke — design, build, accessibility, RecDesk/fields wiring, launch, and retainer. ryan@clarkedesignstudio.com

Primary sample: <https://centerville-park.pages.dev/>. References available on request.

Delivered content, design files, and custom code belong to CWPDP upon payment. Open-source libraries keep their licenses. RecDesk and Google Translate remain third-party services.

Ready to point **cwpd.org** to Cloudflare Pages and support the site under retainer.

Clarke Design Studio · Ryan Clarke · ryan@clarkedesignstudio.com · clarkedesignstudio.com